Exhibit B WORK ORDER FOR

MASTER AGREEMENT FOR PUBLIC WORK PROJECTS CONSTRUCTION MANAGEMENT SERVICES CONSTRUCTION COSTS LESS THAN \$2,000,000

WORK ORDER NO.:

KHARE - 015-01

PROJECT:

2016 Street Resurfacing Project

CITY:

City of DeBary, Florida

COUNTY:

Volusia County

CONSTRUCTION MANAGER:

KHARE Construction Services, LLC.

CONSULTANT'S ADDRESS:

1457 Mt. Laurel Drive

Winter Springs, Florida 32708

Execution of the Work Order by CITY shall serve as authorization for the CONSTRUCTION MANAGER to provide for the above project, professional services as set out in the Scope of Services attached as Exhibit "A," to that certain Agreement of <u>June 3, 2015</u> between the CITY and the CONSTRUCTION MANAGER and further delineated in the specifications, conditions and requirements stated in the following listed documents which are attached hereto and made a part hereof.

ATTACHMENTS:

- [] DRAWINGS / PLANS / SPECIFICATIONS
- [X] SCOPE OF SERVICES Work Order No. KHARE 015-01
- [] SPECIAL CONDITIONS
- [X] RATE SCHEDULE

The CONSULTANT shall provide said services pursuant to this Work Order, its attachments and the above-referenced Agreement which is incorporated herein by reference as if it had been set out in its entirety. Whenever the Work Order conflicts with said Agreement, the Agreement shall prevail.

TIME FOR COMPLETION: The work authorized by this Work Order shall be commenced and completed as directed by the City Manager.



METHOD OF COMPENSATION:

(;	a)	This Wo	rk Order is issu	ied on a:			
				ETHOD WITH A	NOT-TO-EXCEE LIMITATION OF		JNT
shall perf	b) form a . In no	ll work re	equired by this	Work Order for	Fee Basis, then to the sum of GER be paid more		CTION MANAGER DOLLARS (\$ d Fee Amount.
the CONS	ND E	NT shall <mark>IGHT H</mark> U	perform all work JNDRED EIGH	required by this \ITY DOLLARS	Nork Order for a s (\$38,880.00). Th	um not exceed e CONSTRUC	ceed Amount, ther ing THIRTY EIGHT CTION MANAGER y the City Manager
then the ODOLLAR shall indicate whenever exceeds	S (\$ cate a r the (eighty	ULTANT inew Limi	is not authorized) without prid tation of Funds UCTION MANA (80%) of the	d to exceed the li or written approve amount. The C AGER has incur Limitation of F	mitation of Funds al of the CITY. Su ONSTRUCTION I red expenses on	amount of uch approval, if MANAGER sha this Work Or The City sha	given by the CITY all advise the CITY der that equals of the compensate the
			RUCTION MAI		made by the Cl	ITY in strict ac	ccordance with the
CITY, doc CITY, pri CONSTR	es not ior to RUCTIO	authorize its execu DN MANA	the performand ition of the Wo	ce of any service: ork Order, reservices ca n the services ca	s by the CONSTR ves the right to a	RUCTION MAN authorize a pa	ntil executed by the AGER and that the arty other than the t is determined tha
IN WITNI stated he		/HEREOI	F, the parties h	ereto have made	and executed th	is Work Order	for the purposes
KHARE (Constru	uction Ser	rvices, LLC				
By		N					
Kevin J F	lare, P	resident					
Date:	7/2	4/15	<i>.</i> 	-			
/	/	/			CITY OF DEBA	BY, FEORIDA	
					Dur	\forall	
					By:		
					Dete	7/1:	2/15

CHEDULE	
С	
CTION AND	
IS	
Invoice Hourly Rate:	
\$108.00	
\$150.00	